
SHAKER LANDING PUMP STATION REPLACEMENT REBID 1

EOPC Unit Price EOPC Total Price

SH1.01 Pump Station (Shaker Landing) 1 LS $125,000.00 $125,000.00

SH1.02 Decommissioning Existing Wastewater Components 
(Shaker Landing) 1 LS $5,000.00 $5,000.00

SH1.03 Fine Crushed Stone (NHDOT Item 304.4) 140 CY $32.00 $4,480.00

SH1.04 3/4" Bluestone Surepak/HardPack From Local Source 30 CY $45.00 $1,350.00

SH1.05 Woven Filter Fabric (Below Access Road) 360 SY $3.00 $1,080.00

SH1.06 Common Excavation (Access Road) 160 CY $14.00 $2,240.00

SH1.07 8" SDR35 PVC Sewer main 250 LF $58.00 $14,500.00

SH1.08 4" Forcemain (DR 11 HDPE DIPS or SDR21 PVC) 315 LF $45.00 $14,175.00

SH1.09 Remove Existing Stone Wall and Stairs 1 LS $1,000.00 $1,000.00

SH1.10 12" HDPE Culvert Pipe 35 LF $40.00 $1,400.00

SH1.11 Stone Masonry Headwalls 4 EA $650.00 $2,600.00

SH1.12 Restoration of Growth of Lawns and Grasses 1 LS $4,900.00 $4,900.00

SH1.13 Shaker Landing Pump Station Fence (4' High) 113 LF $24.00 $2,712.00

SH1.14 Shaker Landing Pump Station Fence Gate (4' High) 1 EA $1,500.00 $1,500.00

SH1.15 Relocate Existing Path Light (New Pole Base) 1 LS $1,000.00 $1,000.00

SH1.16 Core and Boot Existing Structure 2 EA $500.00 $1,000.00

SH1.17 Silt Fence 1,000 LF $3.50 $3,500.00

SH1.18 Erosion Blanket 300 SY $3.50 $1,050.00

SH1.19 4' Diameter Sewer Manhole with Frame and Cover 2 EA $3,500.00 $7,000.00

SH1.20 Mobilization/Demobilization 1 LS $15,000.00 $15,000.00

SH1.21 Miscellaneous Work and Cleanup 1 LS $5,000.00 $5,000.00

SH1.22 Rock Excavation (Added in Rebid) 10 CY $250.00 $2,500.00

SH1.23 Standby Generator (Added in Rebid) 1 LS $30,000.00 $30,000.00

$247,987.00

Engineering Report Phase

Engineering Design Phase

$5,161.63

$35,291.63

Engineering Construction Phase

Total Engineer's Opinion of Probable Cost $348,472.18

$35,233.22

Subtotal 

Item 
Number Item Description Quantity Unit

Engineer's Opinion of Probable Construction Cost

NOTE:  This EOPC was established from the Final Design Drawings titled Town of Enfield NH Route 4A Sewer Extension Project, Shaker Landing Pump Station 
Replacement, Rebid.  In providing this EOPC, the Client understands that Pathways Consulting, LLC (Pathways) has no control over the cost or availability of labor, 
equipment, materials, market conditions, the Contractor's method of pricing, or actual design components.  All estimated costs are assumed for this  EOPC, which was 
developed based on our experience with other similar projects.  Pathways makes no warranty, express or implied, that the bids or the negotiated cost of the work will 
not vary from this EOPC.  

$24,798.70

$272,785.70

10% Construction Contingency

ENGINEERS OPINION OF PROBABLE COST (REVISED FOR REBID)
FOR

TOWN OF ENFIELD NH ROUTE 4A SEWER EXTENSION PROJECT SHAKER LANDING PUMP 
STATION REPLACEMENT REBID

PREPARED BY PATHWAYS CONSULTING, LLC (Project No. 10068-05) 
September 4, 2017

ENGINEER'S EOPC





Bid Unit Price Total Bid Price Bid Unit Price Total Bid Price Bid Unit Price Total Bid Price Bid Unit Price Total Bid Price

SH1.01 Pump Station (Shaker Landing) 1 LS $148,900.00 $148,900.00 $225,000.00 $225,000.00 $201,100.00 $201,100.00 $269,216.00 $269,216.00

SH1.02 Decommissioning Existing Wastewater Components 
(Shaker Landing) 1 LS $5,000.00 $5,000.00 $5,000.00 $5,000.00 $8,325.00 $8,325.00 $15,500.00 $15,500.00

SH1.03 Fine Crushed Stone (NHDOT Item 304.4) 140 CY $40.00 $5,600.00 $42.00 $5,880.00 $48.00 $6,720.00 $45.00 $6,300.00

SH1.04 3/4" Bluestone Surepak/HardPack From Local Source 30 CY $45.00 $1,350.00 $45.00 $1,350.00 $52.00 $1,560.00 $85.00 $2,550.00

SH1.05 Woven Filter Fabric (Below Access Road) 360 SY $1.50 $540.00 $2.00 $720.00 $2.00 $720.00 $3.25 $1,170.00

SH1.06 Common Excavation (Access Road) 160 CY $15.00 $2,400.00 $25.00 $4,000.00 $15.00 $2,400.00 $20.00 $3,200.00

SH1.07 8" SDR35 PVC Sewer Main 250 LF $60.00 $15,000.00 $65.00 $16,250.00 $75.00 $18,750.00 $60.00 $15,000.00

SH1.08 4" Forcemain (DR 11 HDPE DIPS or SDR21 PVC) 315 LF $40.00 $12,600.00 $65.00 $20,475.00 $56.00 $17,640.00 $50.00 $15,750.00

SH1.09 Remove Existing Stone Wall and Stairs 1 LS $1,200.00 $1,200.00 $1,750.00 $1,750.00 $1,300.00 $1,300.00 $250.00 $250.00

SH1.10 12" HDPE Culvert Pipe 35 LF $40.00 $1,400.00 $45.00 $1,575.00 $84.00 $2,940.00 $85.00 $2,975.00

SH1.11 Stone Masonry Headwalls 4 EA $1,200.00 $4,800.00 $1,750.00 $7,000.00 $1,840.00 $7,360.00 $2,500.00 $10,000.00

SH1.12 Restoration of Growth of Lawns and Grasses 1 LS $8,500.00 $8,500.00 $10,000.00 $10,000.00 $8,215.00 $8,215.00 $5,000.00 $5,000.00

SH1.13 Shaker Landing Pump Station Fence (4' High) 113 LF $50.00 $5,650.00 $60.00 $6,780.00 $46.00 $5,198.00 $50.00 $5,650.00

SH1.14 Shaker Landing Pump Station Fence Gate (4' High) 1 EA $2,500.00 $2,500.00 $1,750.00 $1,750.00 $2,440.00 $2,440.00 $2,500.00 $2,500.00

SH1.15 Relocate Existing Path Light (New Pole Base) 1 EA $2,500.00 $2,500.00 $2,500.00 $2,500.00 $875.00 $875.00 $1,500.00 $1,500.00

SH1.16 Core and Boot Existing Structure 2 EA $1,200.00 $2,400.00 $1,250.00 $2,500.00 $625.00 $1,250.00 $750.00 $1,500.00

SH1.17 Silt Fence 1,000 LF $3.00 $3,000.00 $2.00 $2,000.00 $2.00 $2,000.00 $3.20 $3,200.00

SH1.18 Erosion Blanket 300 SY $2.50 $750.00 $3.00 $900.00 $3.00 $900.00 $2.50 $750.00

SH1.19 4' Diameter Sewer Manhole with Frame and Cover 2 EA $3,700.00 $7,400.00 $3,900.00 $7,800.00 $5,480.00 $10,960.00 $3,300.00 $6,600.00

SH1.20 Mobilization/Demobilization 1 LS $7,500.00 $7,500.00 $18,000.00 $18,000.00 $68,800.00 $68,800.00 $44,000.00 $44,000.00

SH1.21 Miscellaneous Work and Cleanup 1 LS $20,000.00 $20,000.00 $1,000.00 $1,000.00 $6,100.00 $6,100.00 $2,400.00 $2,400.00

SH1.22 Rock Excavation (Added in Rebid) 10 CY $250.00 $2,500.00 $300.00 $3,000.00 $1,750.00 $17,500.00 $350.00 $3,500.00

SH1.23 Standby Generator Complete With Propane Fuel Supply 
(Added in Rebid) 1 LS $30,000.00 $30,000.00 $24,000.00 $24,000.00 $20,000.00 $20,000.00 $22,400.00 $22,400.00

$291,490.00 $369,230.00 $413,053.00 $440,911.00

REVIEW CHECKLIST

Bid Bond Included in Bid Package

Bidder American Iron and Steel Acknowledgement

DBE Subcontractor Utilization Form (EPA Form 6100-4)

DBE Subcontractor Performance Form (EPA Form 6100-3)

ERRORS IN BID

Not submitted

Not submitted

Not submitted

Unit

$291,490.00

CONKEY ENTERPRISES L&M SERVICE CONTRACTORS

CONKEY ENTERPRISES

ERROR IN TOTAL 

T. BUCK CONSTRUCTION

J.P. SICARD T. BUCK CONSTRUCTION

$413,053.00 $440,911.00

Acknowledge Addendum No. 1

Subtotal 

Item 
Number Item Description Quantity

TOTAL Bid Amount 

Bidder Checklist A3.2-3.3

$369,230.00

BID TABULATION SUMMARY 

L&M SERVICE CONTRACTORS J.P. SICARD INC.

FINAL BID TABULATION
FOR

TOWN OF ENFIELD NH ROUTE 4A SEWER EXTENSION PROJECT SHAKER LANDING PUMP STATION REPLACEMENT REBID
PREPARED BY PATHWAYS CONSULTING, LLC (Project No. 10068-05) 

September 11, 2017

Not submitted

BID TABULATION SHAKER LANDING PUMP STATION REPLACEMENT REBID 1



10068-05.Recommendation of Award.rjf 

PATHWAYS CONSULTING, LLC 
Planning • Civil & Environmental Engineering • Surveying • Construction Assistance 

240 Mechanic Street • Suite 100 
Lebanon, New Hampshire  03766 

(603) 448-2200 • Fax: (603) 448-1221 
 
 

September 21, 2017 
 
Ryan Aylesworth, Town Manager 
Town of Enfield 
23 Main Street 
Enfield, New Hampshire  03748 
 
RE: RECOMMENDATION OF CONTRACT AWARD, TOWN OF ENFIELD, ROUTE 4A 

SEWER EXTENSION PROJECT – SHAKER LANDING PUMP STATION  
 (Project No. 10068-05) 
 
Dear Ryan: 
 

We reviewed the bids submitted for the referenced project and have determined that 
Conkey Enterprises, LLC (Conkey) is the successful low bidder.  Based on the written desire of 
the Shaker Landing Condominium Association to accept Conkey’s bid, we recommend that the 
Town of Enfield award the project to Conkey for the full amount of $291,490.00.  

 
Please feel free to contact me if you have any questions. 

 
        Sincerely,  
 
        PATHWAYS CONSULTING, LLC 
 
 
 
        Rodrick J. Finley, P.E. 

      Vice President/Director of  
      Engineering Services 

 
RJF:JDD:sef 
 
cc: Jim Taylor 
 Robert Daniel, P.E. 
 Dan Fenno 
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Sarah Finley

From: Ray Stanford <stanford@sover.net>
Sent: Wednesday, September 13, 2017 2:18 PM
To: Rod Finley; Jeff Durell; 'Jim Taylor'; 'Ryan Aylesworth'
Subject: RE: Project 10068-05  - - Town of Enfield, NH Route 4A Sewer Extension Project- 

Shaker Landing Pump Station Replacement REBID- Acknowledgement and agreement 
to move ahead

SHAKER LANDING CONDOMINIUM ASSOCIATION 
c/o Moseley Associates, Ltd 

PO Box 706 
White River Jct., VT 05001 

1.802.296.2600 
 
Attn:  Rod Finley PE – Pathways Consulting 
               Jeff Durell – CPESC – Pathways Consulting 
               Ryan Aylesworth – Town of Enfield,  Manager 
               Jim Taylor, Director of Public Works‐ Owners Representative 
 
Dear Rod Finley PE et al, 
 
This is to confirm my telephone conversation of yesterday 9/12/17 with Rod Finley PE‐ Pathways Consulting concerning 
the bids received on September 11, 2017 for Project 10068‐05 ‐ Shaker Landing Pump Station Replacement (Rebid). 
 
At the Regular Monthly meeting of the Shake Landing Condominium Association ‐ Board of Directors,  the Board voted 
unanimously to authorize me to advise you to move ahead “with all deliberate haste” to install the Project 10068‐05 
Shaker Landing Pump Station & Emergency Generator.  The Board is following the directive of a unanimous vote of a 
quorum of unit owners attending the SLCA Annual Meeting on August 26, 2017, which authorized the Board of Directors 
to proceed with the project. 
 
Moving forward with the project, the Board of Directors requests clarification as to the following questions: 

1) RE:  Standby generator:  Will the Town move ahead with a grant application for a NH Safety Department 
Homeland Security funding for the emergency generator which is an essential part of this project? It is 
understood that there are specific procedures the Town must follow to qualify for such a grant. 

2) RE:  Customer billing and rates:  a) When will new rates be established to incorporate the addition of the 
pump station and generator.  When can customers expect to see this in their quarterly bills? 

3) RE: NH State Revolving Fund:  a) Does the Association need to do anything further with respect to assuring 
the project meets NH SRF funding guidelines? 

4) When will the project award be considered by the Select Board? 
 

 
 

Ray Stanford - Property Manager 
Moseley Associates, Ltd. - Managing Agent 
1.802.296.2600 
stanford@sover.net 
moseley@sover.net 
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10068-05.Certificationltr.rjf 

PATHWAYS CONSULTING, LLC 
Planning • Civil & Environmental Engineering • Surveying • Construction Assistance 

240 Mechanic Street • Suite 100 
Lebanon, New Hampshire  03766 

(603) 448-2200 • Fax: (603) 448-1221 
 
 

September 21, 2017 
 
Ryan Aylesworth, Town Manager 
Town of Enfield 
23 Main Street 
Enfield, New Hampshire  03748 
 
RE: TOWN OF ENFIELD, ROUTE 4A SEWER EXTENSION PROJECT – SHAKER 

LANDING PUMP STATION (Project No. 10068-05) 
 
Dear Ryan: 
 

To the best of our belief and knowledge, we certify that all necessary permits, land 
acquisitions, and easements have been secured for the above referenced project.   

 
Please feel free to contact me if you have any questions. 

 
        Sincerely,  
 
        PATHWAYS CONSULTING, LLC 
 
 
 
        Rodrick J. Finley, P.E. 

      Vice President/Director of  
      Engineering Services 

 
RJF:JDD:sef 
 
cc: Jim Taylor 
 Robert Daniel, P.E. 
 Dan Fenno 
 
 
 
 

















Assessing 632-5026  *  Building & Health 632-4343  *  Library 632-7145  *  Planning & Zoning 632-4067 

Police (non-emergency) 632-7501  *  Public Works 632-4605  *  Selectmen's Office 632-5026 
Tax Collector 632-4201  *  Town Manager 632-5026  *  Town Clerk 632-5001 

Water & Sewer Billing 632-4201  *  Welfare 632-5026 

 

 

 

Town of Enfield 
Office of the Town Manager 
23 Main Street, P.O. Box 373 
Enfield, New Hampshire  03748 
VOICE/TDD  603-632-5026  *  FAX  603-632-5182 
EMAIL:  raylesworth@enfield.nh.us 

 

 
September 20, 2017 

 

Ms. Beth Malcolm 

Department of Environmental Services 

29 Hazen Drive/PO Box 95 

Concord, NH 03302-0095 

 

Dear Ms. Malcolm: 

 

Per the bidding/contract procedures and documentation requirements (Item #6K in particular) 

articulated in a letter Mr. Robert Daniel of NH-DES prepared in August 2017, I am writing to certify 

that the Town of Enfield retained a DES-prequalified engineering firm to provide construction phase 

engineering services on the Shaker Landing Pump Station Replacement Project (WEB Project 

#D2017-0707 - CWSRF Project No. CS-330167-04). The firm selected was Pathways Consulting, 

LLC, and the company was secured using a qualifications-based selection process and a DES 

standard engineering contract. 

 

I hope that this letter satisfies the procedural requirement identified in Item #6K of Mr. Daniel’s prior 

letter. Please do not hesitate to contact me (603-442-5405 | raylesworth@enfield.nh.us) if you have 

any additional questions or need for clarification. 

 

Sincerely, 
 

 

 

 

Ryan J. Aylesworth 

Town Manager 

 

 

mailto:raylesworth@enfield.nh.us
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